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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
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Bid Opening Date remains the same at 2:00PM CST on 02 December 2003.
Effective 3 November 2003, the new EM385-1-1, USACE Safety and Health Requirements Manual, applies to all Corps of Engineers
 operations and all contracts awarded on or after this date.
Contract Clause 52-232-5001 is amended.
Contract Line Items (CLINs) 0039 through 0094 is amended and new bid schedule is attached.
Drawings and Specifications are changed.
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
1.  The bid opening date remains the same at 2:00 PM Central Standard Time on 02 December 2003. 
 
2.  SECTION 00010 - SOLICITATION CONTRACT FORM  
 
A new bid schedule is included at the end of this amendment.  Note that a bid item has been added, Line Item 
0039,  for Phase 2 Stop Log Panels.  All subsequent items are listed in a revised numerical sequence.   
 
3.  SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS  
 
 
Effective 3 November 2003, the new EM385-1-1, USACE Safety and Health Requirements Manual, applies to all 
Corps of Engineers operations and all contracts. 
 
This clause is not changed but is emphasized that a new Safety and Health Requirements Manual is in place.  
         
52.236-4006 SAFETY AND HEALTH REQUIREMENTS MANUAL INTERIM CHANGES, EM 385-1-1 
(APR 2001) 
 
This paragraph applies to contracts and purchase orders that require the contractor to comply with EM 385-1-1 (e.g., 
contracts that include the Accident Prevention clause at FAR 52.236-13 and/or other safety provisions).  EM 385-1-
1 and its changes are available at http://www.hq.usace.army.mil (at the HQ homepage, select Safety and 
Occupational Health).  The Contractor shall be responsible for complying with the current edition and all changes 
posted on the web as of the effective date of this solicitation or amendment.  
 
 
The following conract clause has been modified:  
         
52.232-5001      CONTINUING CONTRACTS  (MAR 1995)—EFARS 

(a)  This is a continuing contract, as authorized by Section 10 of the 
River and Harbor Act of September 22, 1922 (33 U.S. Code 621).  The payment 
of some portion of the contract price is dependent upon reservations of funds 
from future appropriations, and from future contribution to the project 
having one or more non-federal project sponsors.  The responsibilities of the 
Government are limited by this clause notwithstanding any contrary provision 
of the "Payments to Contractor" clause or any other clause of this contract. 
 

(b) The sum of $5,000,000.00 has been reserved for this contract and 
is available for payments to the contractor during the current fiscal year. 
It is expected that Congress will make appropriations for future fiscal years 
from which additional funds together with funds provided by one or more non-
federal project sponsors will be reserved for this contract. 
 

(c) Failure to make payments in excess of the amount currently 
reserved, or that may be reserved from time to time, shall not entitle the 
contractor to a price adjustment under the terms of this contract except as 
specifically provided in paragraphs (f) and (i) below.  No such failure shall 
constitute a breach of this contract, except that this provision shall not 
bar a breach-of-contract action if an amount finally determined to be due as 
a termination allowance remains unpaid for one year due solely to a failure 
to reserve sufficient additional funds therefore. 
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(d) The Government may at any time reserve additional funds for 

payments under the contract if there are funds available for such purpose.  
The contracting officer will promptly notify the contractor of any additional 
funds reserved for the contract by issuing an administrative modification to 
the contract. 
 

(e) If earnings will be such that funds reserved for the contract will 
be exhausted before the end of any fiscal year, the contractor shall give 
written notice to the contracting officer of the estimated date of exhaustion 
and the amount of additional funds which will be needed to meet payments due 
or to become due under the contract during that fiscal year. This notice 
shall be given not less than 45 nor more than 60 days prior to the estimated 
date of exhaustion. 
 

(f) No payments will be made after exhaustion of funds except to the 
extent that additional funds are reserved for the contract.  The contractor 
shall be entitled to simple interest on any payment that the contracting 
officer determines was actually earned under the terms of the contract and 
would have been made except for exhaustion of funds.  Interest shall be 
computed from the time such payment would otherwise have been made until 
actually or constructively made, and shall be at the rate established by the 
Secretary of the Treasury pursuant to Public Law 92-41, 85 STAT 97, as in 
effect on the first day of the delay in such payment. 
 

(g) Any suspension, delay, or interruption of work arising from 
exhaustion or anticipated exhaustion of funds shall not constitute a breach 
of this contract and shall not entitle the contractor to any price adjustment 
under the "Suspension of Work" clause or in any other manner under this 
contract. 
 

(h) An equitable adjustment in performance time shall be made for any 
increase in the time required for performance of any part of the work arising 
from exhaustion of funds or the reasonable anticipation of exhaustion of 
funds. 
 

(i)  If, upon the expiration of sixty (60) days after the beginning of 
the fiscal year following an exhaustion of funds, the Government has failed 
to reserve sufficient additional funds to cover payments otherwise due, the 
contractor, by written notice delivered to the contracting officer at any 
time before such additional funds are reserved, may elect to treat his right 
to proceed with the work as having been terminated.  Such a termination shall 
be considered a termination for the convenience of the Government. 
 

(j)  If at any time it becomes apparent that the funds reserved for any 
fiscal year are in excess of the funds required to meet all payments due or 
to become due the contractor because of work performed and to be performed 
under the contract during the fiscal year, the Government reserves the right, 
after notice to the contractor, to reduce said reservation by the amount of 
such excess. 
 

(End of clause) 
  
 
4. The following Specifications have been amended: 
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Changes to Specifications: 
 

1. Add Specification Section 02925  Bonded Fiber Matrix.  A hydraualically applied mulch and erosion 
control blanket shall be applied to the dry side of the levee on Reach 1.  The Bonded Fiber Matrix shall 
comply with the following specifications. 

 
“Section 02925 

BONDED FIBER MATRIX 
 
PART 1   GENERAL 
 
1.1 SUMMARY 
  
This section specifies a hydraulically applied bonded fiber matrix (BFM) wood fiber mulch that upon drying 
adheres to the soil to form a biodegradable erosion control blanket.  The BFM shall be applied along the dry 
side of the levee on Reach 1 where class 1 low maintenance turf is specified.  

 
1.2 Submittals 
 

Government approval is required for submittals with a "GA" designation; submittals 
having an "FIO" designation are for information only.  The following shall be in 
accordance with Section 01330: SUBMITTAL PROCEDURES: 
 
SD-01 Data 
 
Product Data; GA 
 

Submit manufacturer’s product data and installation instructions.  Include required substrate preparation, list of 
materials, mixing instructions, and application rates for review and approval. 
 
1.3 DELIVERY, STORAGE, AND HANDLING 
 
Deliver materials and products in factory labeled packages.  Store and handle in strict compliance with with 
manufacturer’s instructions and recommendations.  Protect from damage from weather, excessive temperatures, 
and construction operations. 
 
PART 2   PRODUCTS 
 
2.1 MATERIALS 
 
Bonded Fiber Matrix: Soil Guard manufactured by MAT, Inc or approved equal meeting the following 
characteristics: 
 
1. The bonded fiber matrix shall be comprised of long strand, thermally produced wood fibers passing a 

freeness test at 760 cc level or below (approx. 88%) that is held together by organic tackifiers (approx. 
10%) and mineral bonding agents (approx. 2%) which upon drying, become insoluble and non-dispersible. 

2. Moisture Content:12% plus/minus 3%) 
3. Organic Matter: Approximatley 99% 
4. pH (3% slurry in water) : 4.5 to 6.0 
5. Odor: None 
6. Color: Colored shall facilitate placement and insure coverage. 
7. Water holding capacity (approximately 1.2 gallons/lb dry basis)  
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8. The matrix which forms shall be designed, tested and proven to perform in a manner equal or superior to 
biodegradable erosion control blankets (ECB’s).  Documentation of testing at an independent University 
Laboratory shall be provided which  demonstrates superior performance as measured by reduced water 
runoff, reduced soil loss, and faster plant germination as compared to erosion control blankets.   The 
formed matrix shall meet the following requirements: 

a. The material, when mixed into a liquid slurry, shall pass a free liquid quality control test (liquids 
separate from fiberous solids no greater than 1 inch in 1 minutes time as measured on a standard 
test board) 

b. The binder shall not dissolve or disperse upon rewetting. 
c. The matrix shall have no holes > 1mm in size. 
d. The matrix shall have no gaps between product and the soil. 
e. The matrix shall have no germination or growth inhibiting factors and shall not form a water 

insensitive crust. 
f. The matrix shall be comprised of materials which are 100% biodegradable.  

 
 

PART 3   EXECUTION 
 
3.1 SUBSTRATE PREPARATION 
 
Examine substrates and conditions where materials will be applied.  Do not proceed with installation until 
unsatisfactory conditions are corrected.  Only apply product to geotechnically stable slopes that have been 
designed and built to divert water away from the face of the slope, therefore eliminating surface flow energy 
from above from damaging the slope face. 
 
3.2 INSTALLATION 
 
The bonded fiber matrix shall be installed by a Contrtactor approved by the manufacturer to be trained in the 
proper procedures for mixing and application of the product.  The BFM shall be mixed according to 
manufacturer’s recommendations.  BFM shall be spray applied at a rate of 3,000 to 4,000 lbs/acre according to 
manufacturer’s instructions for the slopes encountered.  BFM shall be applied utilizing standard hydro-seeding 
equipment in successive layers to achieve 100% coverage of all exposed soil.  The BFM shall not be applied 
immediately before, during, or after rainfall, such that the matrix will have opportunity to dry at least 24 hours 
after installation. 
 
End of Specification.” 

 
 

2. Section 01270, MEASUREMENT AND PAYMENT, Paragraph 1.3.6 Floodwall, Sub-paragraph 1.3.6.1 
Payment:  Replace second sentence with the following: 

 
Payment for floodwall includes, but is not be limited to, structural excavation, backfill to existing grade, concrete, 
formwork, reinforcement, simulated stone masonry, stain, anti-graffiti coating, sheetpile and items incidental to the 
floodwall construction. 
 

3. Section 01270: Measurement and Payment, Add the following paragraph and subparagraphs: 
“ 

1.2.54 Phase 1 Stop Log Panels     
 
1.2.54.1  Payment 

 
Payment for stop log panels includes all materials, equipment and labor and performing all work and 
operations necessary for providing stop log panels and guides for the existing East Grand Forks Phase 
Gatewells.  Work includes, but is not limited to designing, fabricating, and installing the new stop log panels 
and guides for existing gatewells L-1, L-2, K-7, K-10, and K-12.  Also included is the removal and disposal 
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of existing stoplog guides that are currently in place.  Restoration of items damaged during construction are 
incidental to and included in the price bid. Only modifications to existing gatewells are covered under this did 
item. Payment for stop log panels and guides for the East Grand Forks Phase 3 Gatewells shall be included in 
the respective outlet structure bid item to which it pertains. 
 
1.2.54.2 Unit of Measurement 
 
Unit of measure: lump sum.” 

 
 

4. Stop log panels and guides will replace stoplogs at the following East Grand Forks – Phase 3 gatewell 
locations: L3, L6, L8, L9, L10.  In addition, stoplog panels and guides will replace the stop logs in existing 
East Grand Forks – Phase 1 gatewell structures: L1, L2, K7, K10, and K12.  Junction manhole stoplog 
designs are not affected by this amendment.   Add the following Specification Section -  05616 “STOP 
LOG PANELS” for the design, fabrication, and installation of the stoplog panels and guides. 

 
Section 0516 

STOP LOG PANELS 
 
1. GENERAL  
 
1.1. SCOPE. This section covers Stainless Steel Stop Log Panels.  Provide and install stop log panels 
and guides at the L3, L6, L8, L9, and L10 gatewells for the East Grand Forks - Phase 3 project.  In 
addition, provide and install stop log panels and guides for the existing L1, L2, K7, K10, and K12 
gatewells constructed during the East Grand Forks - Phase 1 project.  See drawings for nominal panel 
dimensions.  Junction manhole stop log design is covered in Section 05615: STOPLOGS.   
 
1.2. GENERAL. The equipment provided under this section shall be designed, 
fabricated, assembled, erected, and placed in proper operating condition in full 
conformity with the drawings, specifications, engineering data, instructions and 
recommendations of the equipment manufacturer unless exceptions are noted by the 
engineer. 
 
Stop log panels shall be supplied with all the necessary parts and accessories indicated 
on the drawings, specified or otherwise required for a complete, properly operating 
installation, and shall be the latest standard product of a manufacturer regularly 
engaged in the production of stop logs or stop log panels. 
 
1.3. QUALITY ASSURANCE 
 
1.3.1. The manufacturer shall have experience in the production of substantially similar equipment and 
shall show evidence of satisfactory operation of that equipment in at least 50 installations. The 
manufacturer’s shop welds, welding procedures and welders shall be qualified and certified in accordance 
with the requirements of the latest edition of ASME, Section IX.  
 
1.3.2. The fully assembled stop log panels shall be shop inspected before shipping.  
 
1.4. SUBMITTALS 
 
Government approval is required for submittals with a "GA" designation; submittals 
having an "FIO" designation are for information only.  The following shall be in 
accordance with Section 01330: SUBMITTAL PROCEDURES: 
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SD-01 Data 
 
Design Calculations; GA 
 
Contractor shall submit stop log panel and stop log panel guide design calculations for 
review and approval. 
 
Welding; FIO 
 
Schedules of welding procedures for structural steel shall be submitted as specified in 
Section 05055: METALWORK FABRICATION, MACHINE WORK, MISCELLANEOUS 
PROVISIONS. 
 
Materials; FIO 
 
Materials orders, materials lists and materials shipping bills shall be submitted as 
specified in Section 05055: METALWORK FABRICATION, MACHINE WORK, 
MISCELLANEOUS PROVISIONS. 
 
SD-04 Drawings  
 
Detail Drawings; GA 
 
Detail drawings shall be submitted as specified in Section 05055: METALWORK 
FABRICATION, MACHINE WORK, MISCELLANEOUS PROVISIONS.  Drawings shall 
include the principal dimensions, general construction, and materials used in the stop 
log panel and stop log panel guide.  
 
SD-09 Reports 
 
Tests, Inspections, and Verifications; FIO 
 
Certified test reports for material tests shall be submitted with all materials delivered to 
the site. 
 
1.5 PERFORMANCE 
 
1.5.1. LEAKAGE.  Stop log panels shall be substantially watertight under the design head conditions. 
Leakage shall not exceed 0.1 US gallon per minute per foot of periphery for the rated seating head. 
 
1.5.2. DESIGN HEAD. Unless specified otherwise, the design head shall be equal to the total height from 
the stop log panel sill to the top of structure (gatewell). 
 
Part 2.  PRODUCTS 
 
2.1.  STOP LOG PANELS 
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2.1.1. GENERAL DESIGN.  Design stop log panels according to EM-1110-2-2105, “Design of Hydraulic 
Steel Structures”.  Design stop log panels and guides for unseating head conditions using maximum head 
conditions (Gatewell top of concrete – invert).  If design results in fracture critical members AWS D1.5 
must be followed and all required non-destructive testing reports must be submitted for Government 
approval.  Stop log panels shall be constructed entirely of stainless steel.  All hardware shall be stainless 
steel.  Field verify dimensions of existing structures. 
 
2.1.2. FRAME. The frame shall be made of stainless steel channels. The frame shall be suitable for 
mounting on a concrete wall, embedded in a channel, or installation inside an existing channel. 
  
2.1.3. STOP LOG PANEL. The stop log panel shall consist of a flat plate reinforced with formed plates or 
structural members to limit their deflection to 1/360 of the gate's span under the design head. Each end of 
the panel shall have a UHMWPE (ultra high molecular weight polyethylene) guide block to ensure proper 
alignment of the panel, to reduce friction and to prevent metal-to-metal contact.   
 
2.1.4. SEALS. Seals shall be made of ethylene-propylene-diene-monomer (EPDM) rubber. The end seals 
shall be attached to the stop log panel by means of a UHMWPE guide block. The bottom seal is attached 
to the stop log panel with a stainless steel retainer. 
 
2.2. MATERIALS 
 
Part Material 
  
Frame, log, reinforcements bottom seal retainer. Stainless steel ASTM A-240, Type 304L or 316L 

 
Guide Ultra high molecular weight polyethylene 

(UHMWPE), ASTM D-4020-96 
Seal EPDM ASTM D-2000 
  
Fasteners ASTM F593 and F-594 

GR1 for type 304 and GR2 for type 316 

 
 
3. EXECUTION 
 
3.1. INSTALLATION. Stop log panels and appurtenances shall be handled and installed in accordance 
with the manufacturer’s recommendations. 

  
End Of Specification. 
 
 
Changes to Drawings: 
 

1. Drawings R-P-GF-64/1562, 64/1563, 64/1564, 64/1565, and 64/1566.  Add the following note to each 
drawing:  Contractor shall hydraulically apply a bonded fiber matrix mulch and erosion control blanket on 
the dry side of and on top of levee.   

 
2. Drawing  R-P-GF-64/1652 (Sheet 96) - Detail SLS - Typical Stoplog Sill at Gatewells L3, L6, L9, L10 

should be changed to read “Typical Stoplog Sill at Gatewells L3, L9, L10”.  Coordinate E2 note calls for C 
8 X 11.5 galvanized sill.  Change note to read “C 8 X 11.5 stainless steel 5’ 7” long stoplog sill, install to 
specified tolerances.” 

 
3. Drawing R-P-GF-00/041 Coordinate E4, Add Approved Select Impervious Borrow Site symbol.   Detail of 

new borrow area shown on Reference Drawing R-P-GF-10/159A. 
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4. Drawing R-P-GF-00/044 reissued to add new Reference Drawings R-P-GF-10/159A, and R-P-GF-64/315, 

64/316, 64/319, 64/320, 64/353, 64/354, and 64/356.  Changes als o include changing “GR” to “GF” in 
drawing numbers R-P-GR-10/152 through R-P-GR-10/161.  

 
5. Drawing R-P-GF-10/159A added to reference drawing set to identify additional Government approved  

select impervious and impervious borrow site.  
 
6. The following drawings are re-issued with this amendment: 

 
Drawing:   Summary of changes: 
 
00/044 Updates Reference Drawing Index. 
64/1620 Replaces L8 gatewell stop logs with Stop log panel. 
64/1622 Adds L8 gatewell design requirements for stop log panels. 
64/1645 Replaces L9 gatewell stop logs with Stop log panel. 
64/1649 Replaces L10 gatewell stop logs with Stop log panel. 
64/1652 Adds stop log panel design information. 
64/1680 Changes overall dimension of pump station L6 superstructure. 
64/1681 Changes roof type to “Bermuda metal roof”. 
64/1682 Corrects Section A, Typical Section B, and Detail 2. 
64/1683 Corrects notes on Details 1,2, and 3. 
64/1685 Corrects note on sump pump access hatch. 
64/1686 Changes monorail hoist spacing. 
64/1687 Changes superstructure dimensions. 
64/1697 Replaces L6 gatewell stop log details with stop log panel. 
64/1698 Replaces stop log details with stop log panel details. 
64/1714 Replaces L8 gatewell stop logs with Stop log panel. 
64/1717 Corrects detail SLG for stop log panel. 
64/1720 Replaces L3 gatewell stop logs with stop log panel requirements. 
 
The following reference drawings are added to the reference drawing set.  The drawings are added to aid in the 
design, fabrication, and installation of stop log panels and guides in existing East Grand Forks Phase 1 
gatewells. 
 
R-P-GF-64/315 
R-P-GF-64/316 
R-P-GF-64/319 
R-P-GF-64/320 
R-P-GF-64/353 
R-P-GF-64/354 
R-P-GF-64/356 
 
 
 

 
 
 
(End of Summary of Changes)  
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SECTION 00010 - Solicitation Contract Form 
 
 
Basic Items: 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0001  1 Lump Sum   
 Bonds (Performance and Payment) 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0002  1 Lump Sum   
 Preconstruction Damage Survey 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0003  1 Lump Su m   
 Hydraulic Portable Operator 

  
 

 ___________.____ __________.____ 
    

 
 
Reach 1 From Sta F 120+12.88 To F 182+46.86 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0004  1 Lump Sum   
 Demolition 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0005  1 Lump Sum   
 Clearing and Grubbing 

  
 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0006  1 Lump Sum   
 Stripping 

  
 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0007      
 Levee Toe Ditch Excavation 

  
 

   
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0007AA  450 Cubic 

Yard 
  

 First 450 CY   
 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0007AB  110 Cubic 

Yard 
  

 Over 450 CY   
 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0008      
 Select Impervious Fill 

  
 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0008AA  13,500 Cubic 

Yard 
  

 First 13,500 Cubic Yards 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0008AB  5,830 Cubic 

Yard 
  

 Over 13,500 Cubic Yards 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0009      
 Impervious Fill 

  
 

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0009AA  355,000 Cubic 

Yard 
  

 First 355,000  Cubic Yards 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0009AB  135,000 Cubic 

Yard 
  

 Over 355,000  Cubic Yards 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0010  7,713 Square 

Foot 
  

 Segmental Block Retaining Wall 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0011  5,930 Linear 

Foot 
  

 Inspection Trench 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0012  179 Linear 

Foot 
  

 Floodwall 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0013  1 Lump Sum   
 L9 Gated Outlet 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0014  1 Lump Sum   
 L9 Sluice Gate 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0015  1 Lump Sum   
 L9 Detention Pond   
 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0016  1 Lump Sum   
 L9 Storm Sewer Collector System 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0017  1 Lump Sum   
 L10 Gated Outlet 

  
 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0018  1 Lump Sum   
 L10 Sluice Gate 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0019  1 Lump Sum   
 L10 Access Road 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0020  1 Lump Sum   
 L10 Preformed Scour Hole and Channel 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0021  1 Lump Sum   
 13th Ave Storm Sewer System 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0022  4,210 Square 

Yard 
  

 Bituminous Trail 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0023  2 Each   
 Park Benches 

  
 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0024  1 Lump Sum   
 Topsoil and Seeding, Class 1 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0025  1 Lump Sum   
 Topsoil and Seeding, Class 2 

  
 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0026  1 Lump Sum   
 Topsoil and Seeding, Class 3 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0027  1 Lump Sum   
 Topsoil and Seeding, Class 4 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0028  1 Lump Sum   
 Trees and Shrubs 

  
 

 ___________.____ __________.____ 
    

     
 
 Reach 1: Pump Station L8 
 
               

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0029  1 Lump Sum   
 L8 Pump Station Strucutre and Gatewell 

  
 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0030  1 Lump Sum   
 L8 Pump Station and Gatewell Sluice 

Gates 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0031  1 Lump Sum   
 L8 Mechanical 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0032  1 Lump Sum   
 L8 Electrical 

  
 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0033  1 Lump Sum   
 L8 Electrical Service by City 

  
 

 80,204.79 80,204.79 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0034  1 Lump Sum   
 L8 Electrical Service by Contractor 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0035  1 Lump Sum   
 L8 Install Engine Generator Set 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0036  1 Lump Sum   
 L8 Furnish and Install Load Bank 

  
 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0037  1 Lump Sum   
 L8 Preformed Scour Hole 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0038  1 Lump Sum   
 L8 Storm Sewer Collector System 

  
 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0039  1 Lump Sum   
 Phase 1 Stop Log Panels  

  
 

 ___________.____ __________.____ 
    

 
 
Total Price for Basic Items 0001 through 0039:___________________ 
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Option 1: 
 
Reach 2 – Sta 167+90 to G 205+00 and Sta G214+74 to G 233+50 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0040  1 Lump Sum   
OPTION Bonds for Option 1 (Performance and 

Payment) 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0041  1 Lump Sum   
OPTION Demolition 

  
 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0042  1 Lump Sum   
OPTION Clearing and Grubbing 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0043  1 Lump Su m   
OPTION Stripping 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0044      
OPTION Levee Toe Ditch Excavation 

  
 

   
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0044AA  1,860 Cubic 

Yard 
  

OPTION First 1860 CY 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0044AB  800 Cubic 

Yard 
  

OPTION Over 1860 CY 
  

 

 ___________.____ __________.____ 
    

                    



DACW37-03-B-0007 
0006 

9 of 18 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0045  1,670 Cubic 

Yard 
  

OPTION Levee Removal 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0046      
OPTION Select Impervious Fill 

  
 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0046AA  8,475 Cubic 

Yard 
  

OPTION First 8475 C Y 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0046AB  3,630 Cubic 

Yard 
  

OPTION Over 8475 CY 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0047      
OPTION Impervious Fill 

  
 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0047AA  39,050 Cubic 

Yard 
  

OPTION First 39,050 CY 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0047AB  16,735 Cubic 

Yard 
  

OPTION Over 39,050 CY 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0048  3,714 Linear 

Foot 
  

OPTION Inspection Trench 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0049  1,883 Linear 

Foot 
  

OPTION Floodwall 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0050  1 Lump Sum   
OPTION L3 Gated Outlet 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0051  1 Lump Sum   
OPTION L3 Gated Outlet Sluice Gate 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0052  1 Lump Sum   
OPTION L3 Preformed Scour Hole and Channel 

  
 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0053  1 Lump Sum   
OPTION L3 Storm Sewer Collector System 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0054  1 Lump Sum   
OPTION L3 Concrete Drive 

  
 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0055  1 Lump Sum   
OPTION L3 Electrical Service by City 

  
 

 26,982.84 26,982.84 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0056  1 Lump Sum   
OPTION L3 Electrical Service by Contractor 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0057  1 Lump Sum   
OPTION L3 Electrical 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0058  1 Lump Sum   
OPTION Maintenance Road Raise 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0059  3,811 Square 

Yard 
  

OPTION Bituminous Trail 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0060  1 Lump Sum   
OPTION Topsoil and Seeding, Class 1 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0061  1 Lump Sum   
OPTION Topsoil and Seeding, Class 2 

  
 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0062  1 Lump Sum   
OPTION Topsoil and Seeding, Class 3 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0063  1 Lump Sum   
OPTION Topsoil and Seeding, Class 4 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0064  1 Lump Sum   
OPTION Trees and Shrubs 

  
 

 ___________.____ __________.____ 
    

      
Reach 2: Pump Station L6    
            

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0065  1 Lump Sum   
OPTION L6 Pu mp Station Structure 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0066  1 Lump Sum   
OPTION L6 Pump Station Sluice Gate 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0067  1 Lump Sum   
OPTION L6 Gatewell 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0068  1 Lump Sum   
OPTION L6 Gatewell Sluice Gate 

  
 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0069  1 Lump Sum   
OPTION L6 Access Road 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0070  1 Lump Sum   
OPTION L6 Mechanical 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0071  1 Lump Sum   
OPTION L6 Electrical   
 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0072  1 Lump Sum   
OPTION L6 Electrical Service by City 

  
 

 403,756.63 403,756.63 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0073  1 Lump Sum   
OPTION L6 Electrical Service by Contractor  
 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0074  1 Lump Sum   
OPTION L6 Install Engine Generator Set 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0075  1 Lump Sum   
OPTION L6 Furnish and Install Load Bank 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0076  1 Lump Sum   
OPTION L6 Prefomed Scour Hole and Channel 

  
 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0077  1 Lump Sum   
OPTION L6 Detention Pond 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0078  1 Lump Sum   
OPTION L6 Storm Sewer Collector System 

  
 

 ___________.____ __________.____ 
    

 
 
Total Price for Option 1 Items 0040 through 0078:_____________________   
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Option 2: 
 
Reach 2 – Sta. G205+00 to G214+74 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0079  1 Lump Sum   
OPTION Bonds for Option II (Performance and 

Payment) 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0080  1 Lump Sum   
OPTION Preconstruction Damage Survey 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0081  1 Lump Sum   
OPTION Demolition 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0082  1 Lump Sum   
OPTION Clearing and Grubbing 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0083  1 Lump Sum   
OPTION Stripping 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0084      
OPTION Select Impervious Fill 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0084AA  2,385 Cubic 

Yard 
  

OPTION First 2385 CY 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0084AB  1,025 Cubic 

Yard 
  

OPTION Over 2385 CY 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0085      
OPTION Impervious Fill 

  
 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0085AA  7,250 Cubic 

Yard 
  

OPTION First 7250 CY 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0085AB  3,110 Cubic 

Yard 
  

OPTION Over 7250 CY 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0086  974 Linear 

Foot 
  

OPTION Inspection Trench 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0087  475 Square 

Foot 
  

OPTION Segmental Block Retaining Wall 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0088  2,480 Square 

Yard 
  

OPTION Bituminous Trail 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0089  290 Linear 

Foot 
  

OPTION Bituminous Trail Handrail 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0090  1 Lump Sum   
OPTION Topsoil and Seeding, Class 1 

  
 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0091  1 Lump Sum   
OPTION Topsoil and Seeding, Class 2 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0092  1 Lump Sum   
OPTION Topsoil and Seeding, Class 3 

  
 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0093  1 Lump Sum   
OPTION Topsoil and Seeding, Class 4 

  
 

 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0094  1 Lump Sum   
OPTION Trees and Shrubs 

  
 

 ___________.____ __________.____ 
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Total Price for Option 2 Items 0079 through 0094: _________________ 
 
 
Total Price for All Items 0001 through 0094: ________________ 
 
 




